1730103 MSC Replace AHU’s Phase 2 Labs 1 & 2

The range of this project is $6.5M – $8.0.0M

FY 22 FUNDING INCREMENT: ($4.0M available this FY2022)
General Conditions (3 months) $___________________ 
Separation of construction zones, Demolition, Temporary offices $_______________
Mechanical, Electrical and Plumbing rough-in $_______________
Building utilities $___________________
Submittals and shop drawings $___________________

SUBTOTAL $___________________
Termination Cost (Cancellation Charge) $___________________
Other – Offerors shall clearly and completely describe items deleted/added to FY2022 Funding Phase $___________________
(Attach pages as necessary)

TOTAL-FY2022____________________________________________________$___________________
(Express in Words and Figures)



FY 23 FUNDING INCREMENT: Balance of funding obligated by 11/1/2022 or sooner (from FY2023 appropriation)
General Conditions (15 months) $___________________
Remainder of MEP $_______________
Interior systems – Walls, doors, balance of partitions $___________________
Fire Protection $___________________
Remainder of finish sitework $___________________
Specialties and finishes $___________________
Commissioning $___________________
Submittals and shop drawings $___________________
O&M $___________________
As-built documents $___________________
Project Close-out $___________________


SUBTOTAL $___________________
Other – Offerors shall clearly and completely describe items deleted/added to FY2023 Funding Phase $___________________
(Attach pages as necessary)

TOTAL-FY2023____________________________________________________$___________________
(Express in Words and Figure





